

ADDENDUM NO. 1

FOR:

**Mechanical Equipment Replacement & Ductwork Modifications for:
Monroe County Opportunity Program**

JAMES S. JACOBS ARCHITECTS, PLLC
25 WASHINGTON STREET
MONROE, MICHIGAN 48161
Phone 734-241-7933 jimj@jsjacobsarch.com

DATE: November 6, 2025
PROJECT NO.: 202537
PAGE 1 OF 1

**THIS ADDENDUM IS ISSUED TO MODIFY, CLARIFY, AND ADD TO THE PREVIOUSLY
ISSUED CONTRACT DOCUMENTS.**

**PLEASE ATTACH THIS ADDENDUM THERETO AND INCLUDE COST CHANGES IN THE
FINAL BID. ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE APPROPRIATE
SPACE ON THE PROPOSAL FORM.**

DRAWINGS OR SKETCHES ISSUED:

- *None Issued*

SPECIFICATIONS ISSUED:

- *None Issued*

DRAWING CORRECTIONS, REVISIONS, MODIFICATIONS, OR CLARIFICATIONS:

- *None Issued*

SPECIFICATION CORRECTIONS, REVISIONS, MODIFICATIONS, OR CLARIFICATIONS:

1. Bid Date Extension – Revise Section BF Bid Form: For Receipt prior to ~~Delete 3:00 PM~~
Local Time Monday, November 10, 2025 And Will Be Opened At A Later Time. A new
date will be issued by a future addendum. JSJA is working on issuance of Addendum No.
2 to address/clarify work scope related to above ceiling ductwork reconfiguration for
connection to 3 new furnaces. Addendum anticipated to be issued next week and will
include a new Due Date and Bid Form.