Jones & Henry Engineers, Ltd.

Northwestern Water & Sewer District

Willowbend Pump Station Improvements

ADDENDUM 9

November 11, 2021

Planholders of the Northwestern Water & Sewer District, Willowbend Pump Station Improvements are hereby notified of the following amendments to the Contract Documents. This Addendum is hereby made a part of the Contract Documents.

CLARIFICATIONS

Bids will be received by the Northwestern Water & Sewer District until 11:00 A.M. local time, on Wednesday, November 17, 2021, at which time they will be publicly opened and read. The previous announcement listed Thursday.

SPECIFICATIONS

Page 01500-4, 4.01, D

Replace 4.01 D with the following:

D. The Contractor will be responsible for erecting and maintaining detour signage as shown on the attached sheet, TR-1.

Page 11735-Addendum 8, 1.04, E

Add the following clarifying note:

E. The building structure proposed for the valves shall remain unchanged. Alternate building layouts or materials are not being considered as part of the alternate pump manufacturer arrangement.

DRAWINGS

Sheet TR-1, State Route 65 Detour Plan

Add the attached Sheet TR-1, State Route 65 Detour Plan to Drawings.

Attachments: Sheet TR-1, State Route 65 Detour Plan

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON PAGE C-410 - 1 OF THE BID.



TOL-7215.002TB-DETOUR
11/10/2021 12:22 PM - ABARNES
11/11/2021 9:02 AM

NORTHWESTERN THE DISTRICT WATER & SEWER

STATE ROUTE 65 DETOUR PLAN

NORTHWESTERN WATER AND SEWER DISTRICT,
WILLOWBEND PUMP STATION IMPROVEMENTS, SS-307

NO.	DATE	REVISIONS AFTER ISSUED FOR BID	BY
9	11/10/2021	ADDED DETOUR PLAN	AMB

Jones & Henry Engineers, Ltd.

Fluid thinking.®
www.JHeng.com

JOB NO. 796-7215.002

SCALE 1"=2000'

THIS LINE SCALES 1" WHEN PLOTTED TO NOTED SCALE

DESIGNED	DRAWN	CHECKED
TAB	AMB	TAB

STATUS: ADDENDUM 9

DATE: NOVEMBER 2021

SHEET NO.

TR-1

51 OF 51