



**Northwestern Water & Sewer District
WL-100/101 Valve Improvements**

ADDENDUM 6

December 22, 2025

Planholders of the Northwestern Water & Sewer District, WL-100/101 Valve Improvements, project are hereby notified of the following amendments to the Contract Documents. This Addendum is hereby made a part of the Contract Documents.

INFORMATIONAL NOTES

The project procurement has been modified to place the work at Walbridge Road into Alternate 1 and the work to Eliminate Valve 1648 into Alternate 2. The items included in this Addendum reflect this change.

A Microsoft excel version of the bid form is available for download at:

<https://bit.ly/4919aEV>

The bidders should also note that separate pay items are now provided for mobilization, video recording, SWPPP & Maintenance of Traffic for the alternates.

INSTRUCTIONS TO BIDDERS

Replace Article 35.01 with the following:

“35.01 The Engineer’s Opinion of Probable Construction costs is as follows:

Base Bid	\$1,680,000.00
Alternate 1	\$ 410,000.00
Alternate 2	\$ 150,000.00”

BID DOCUMENTS

Replace the Bid Form C-410-6 with the attached pages C-410-6 through C-410-9.

DRAWINGS

Replace Sheet G-0.3 with the attached sheet.

Attachments:

Revised Bid Forms C-410-6 through C-410-9

Revised Sheet G-0.3, General Summary

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON PAGE C-410 - 1 OF THE BID.

UNIT PRICE BID

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ITEM NO.	ITEM DESCRIPTION	ESTIMATED AMOUNT	UNIT	UNIT PRICE IN NUMBERS		UNIT PRICE IN WORDS	MATERIAL UNIT PRICE IN NUMBERS		LABOR UNIT PRICE IN NUMBERS		TOTAL ESTIMATED COST OF ITEM IN WORDS	TOTAL ESTIMATED COST OF ITEM	
1	Mobilization and Demobilization	1	LS										
2b	30" Line Stop	6	EA										
2d	24" Bypass Piping	3	EA										
3a	20-inch Water Main, Type B	10	LF										
3b	20-inch Water Main - Type C	10	LF										
3c	30-inch Water Main - Type B	70	LF										
3d	30-inch Water Main - Type C	40	LF										
3e	Water Main, Removed	110	LF										
4	Temporary Water Service	1	LS										
5a	30" Butterfly Valve and Manhole	2	EA										
5c	30" Valve and Manhole Removed	3	EA										
5d	Line Stop Converted To Inspection Manhole	1	EA										
5e	Inspection Manhole	3	EA										
6	Video Recording of the Zone of Influence	1	LS										
7a	Flexible Pavement Trench Repair - Heavy Roadway	202	SY										
7b	Flexible Pavement Trench Repair - Residential Roadway	46	SY										

UNIT PRICE BID

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ITEM NO.	ITEM DESCRIPTION	ESTIMATED AMOUNT	UNIT	UNIT PRICE IN NUMBERS		UNIT PRICE IN WORDS	MATERIAL UNIT PRICE IN NUMBERS		LABOR UNIT PRICE IN NUMBERS		TOTAL ESTIMATED COST OF ITEM IN WORDS	TOTAL ESTIMATED COST OF ITEM	
7c	Temporary Pavement Repair	202	SY										
7d	ODOT Item 411 Stabilized Crushed Aggregate (Berm and Drive)	53	SY										
7e	Flexible Pavement Planing and Resurfacing	1580	SY										
8	Storm Water Pollution Prevention	1	LS										
9	Maintenance of Traffic	1	LS										
Allow	Exploratory Excavation to Locate Existing Fittings	1	Allow	\$10,000	00	Ten Thousand Dollars and 00/100	\$0	00	\$10,000	00	Ten Thousand Dollars and 00/100	\$10,000	00
TOTAL ESTIMATED BASE BID COST													

UNIT PRICE BID

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ITEM NO.	ITEM DESCRIPTION	ESTIMATED AMOUNT	UNIT	UNIT PRICE IN NUMBERS		UNIT PRICE IN WORDS		MATERIAL UNIT PRICE IN NUMBERS		LABOR UNIT PRICE IN NUMBERS		TOTAL ESTIMATED COST OF ITEM IN WORDS	TOTAL ESTIMATED COST OF ITEM	
1-alt 1	Mobilization and Demobilization	1	LS											
2b-alt 1	30" Line Stop	2	EA											
2d-alt 1	24" Bypass Piping	1	EA											
3c-alt 1	30-inch Water Main - Type B	30	LF											
3e-alt 1	Water Main, Removed	30	LF											
5a-alt 1	30" Butterfly Valve and Manhole	1	EA											
5c-alt 1	30" Valve and Manhole Removed	1	EA											
6-alt 1	Video Recording of the Zone of Influence	1	LS											
7a-alt 1	Flexible Pavement Trench Repair - Heavy Roadway	139	SY											
7b-alt 1	Flexible Pavement Trench Repair - Residential Roadway	94	SY											
7c-alt 1	Temporary Pavement Repair	139	SY											
7e-alt 1	Flexible Pavement Planing and Resurfacing	394	SY											
8-alt 1	Storm Water Pollution Prevention	1	LS											
9-alt 1	Maintenance of Traffic	1	LS											
TOTAL ESTIMATED ALTERNATE 1 COST														


UNIT PRICE BID

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ITEM NO.	ITEM DESCRIPTION	ESTIMATED AMOUNT	UNIT	UNIT PRICE IN NUMBERS		UNIT PRICE IN WORDS	MATERIAL UNIT PRICE IN NUMBERS		LABOR UNIT PRICE IN NUMBERS		TOTAL ESTIMATED COST OF ITEM IN WORDS	TOTAL ESTIMATED COST OF ITEM	
1-alt 2	Mobilization and Demobilization	1	LS										
2a-alt 2	20" Line Stop	2	EA										
2c-alt 2	16" Bypass Piping	1	EA										
3b-alt 2	20-inch Water Main - Type C	30	LF										
3e-alt 2	Water Main, Removed	30	LF										
5b-alt 2	20" Valve and Manhole Removed	1	EA										
6-alt 2	Video Recording of the Zone of Influence	1	LS										
8-alt 2	Storm Water Pollution Prevention	1	LS										
TOTAL ESTIMATED ALTERNATE 2 COST													

Item Number	Plan Quantity	Contingency Quantity	Grand Total	Description	Unit	C-1.1	C-2.1	C-3.1 ALTERNATE 1	C-4.1	Valve 1648 ALTERNATE 2 *	C-5.1	C-6.1	IMH 2 *	Total
1	3	0	3	Mobilization and Demobilization	LS	0.166667	0.166667	1	0.166667	1	0.166667	0.166667	0.166667	3
2a	2	0	2	20" Line Stop	EA	0	0	0	0	2	0	0	0	2
2b	8	0	8	30" Line Stop	EA	2	2	2	2	0	0	0	0	8
2c	1	0	1	16" Bypass Piping	EA	0	0	0	0	1	0	0	0	1
2d	4	0	4	24" Bypass Piping	EA	1	1	1	1	0	0	0	0	4
3a	0	10	10	20-inch Water Main, Type B	LF	0	0	0	0	0	0	0	0	0
3b	30	10	40	20-inch Water Main - Type C	LF	0	0	0	0	30	0	0	0	30
3c	90	10	100	30-inch Water Main - Type B	LF	30	30	30	0	0	0	0	0	90
3d	30	10	40	30-inch Water Main - Type C	LF	0	0	0	30	0	0	0	0	30
3e	150	20	170	Water Main, Removed	LF	30	30	30	30	30	0	0	0	150
4	0	1	1	Temporary Water Service	LS	0	0	0	0	0	0	0	0	0
5a	3	0	3	30" Butterfly Valve and Manhole	EA	1	0	1	1	0	0	0	0	3
5b	1	0	1	20" Valve and Manhole Removed	EA	0	0	0	0	1	0	0	0	1
5c	4	0	4	30" Valve and Manhole Removed	EA	1	1	1	1	0	0	0	0	4
5d	1	0	1	Line Stop Converted To Inspection Manhole	EA	1	0	0	0	0	0	0	0	1
5e	3	0	3	Inspection Manhole	EA	0	0	0	0	0	1	1	1	3
6	3	0	3	Video Recording of the Zone of Influence	LS	0.166667	0.166667	1	0.166667	1	0.166667	0.166667	0.166667	3
7a	311	30	341	Flexible Pavement Trench Repair - Heavy Roadway	SY	92	56	139	18	0	0	6	0	311
7b	130	10	140	Flexible Pavement Trench Repair - Residential Roadway	SY	0	36	94	0	0	0	0	0	130
7c	311	30	341	Temporary Pavement Repair	SY	92	56	139	18	0	0	6	0	311
7d	52	1	53	ODOT Item 411 Stabilized Crushed Aggregate (Berm and Drive)	SY	52	0	0	0	0	0	0	0	52
7e	1774	200	1974	Flexible Pavement Planing and Resurfacing	SY	556	363	394	392	0	0	69	0	1774
8	3	0	3	Storm Water Pollution Prevention	LS	0.166667	0.166667	1	0.166667	1	0.166667	0.166667	0.166667	3
9	2	0	2	Maintenance of Traffic	LS	0.166667	0.166667	1	0.166667	0	0.166667	0.166667	0.166667	2
Allow	1	0	1	Exploratory Excavation to Locate Existing Fittings	Allow	0	0	0	0	0	0	0	0	1

* SEE 01043 FOR DRAWINGS OF THESE LOCATIONS



GENERAL SUMMARY

NORTHWESTERN WATER & SEWER DISTRICT, OHIO

WL-100 AREA TRANSMISSION MAIN WATER VALVE REPLACEMENTS

NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
NO.	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64																																				